Clarifications No. 3, June 13, 2011- San Mateo 101 Ramp Metering Design-Build Project Contract No. 04-2A7904

zic Class Document Section Clarification Response
26 2 RID Can you please provide the following "as builts" in order to design The available structure as-builts have been posted to the RID.
the overhead sign installations that attach to these bridges. The "as | Additional as-builts will be posted as they become available.
builts" provided in the RFP do not include structural drawings for
these locations.
LOC BRIDGE NUMBER - AS BUILT PLANS
2B 35-252
8 35-281
9A,9B 35-254
15 Concrete Barrier Type Mounted
16 CIDH (Sound Wall Conflict)
17 35-025R/L and EA 2A7601
22 35-0274K
23 35-0324K
26A 35-271
27 2 RID - Electrical Electrical Loc 5, 14, | Certain locations show new EMS signs on wood poles. Our field There may be some locations where trusses will be required.
Drawings 22,26 review shows that certain wood pole mounted signs will not work
due to shoulder width restrictions. Will trusses be required at these
locations to support the EMS signs?
28 2 RID - Electrical Various If trusses will be required in lieu of the post-mounted EMS signs At locations where cantilever EMS sign trusses are required,
Drawings that do not fit on small shoulders, would sand filled crash cushions they will usually be mounted onto the existing concrete
be an acceptable protection or would we need to design a concrete | barriers or the existing bridge railing.
barrier?
29 2 RID - At Location 8 (Route 380 WB/North Access to NB 101), the existing The Design-Builder’s final designs shall meet all applicable
Preliminary lane drop transition from 2 lane (24 feet) to 1 lane (12 feet) is about | Department Design Standards. Any non-standard features
Plans 22:1 and does not meet the minimum advisory standard (30:1) proposed by the Design-Builder will require an approved
specified in Index 504.3(1)(d) of the Highway Design Manual. Design Exception by the Department. There is no assurance
Exception for this nonstandard feature was not requested during that proposed Design Exceptions will be approved. See Section
the Project Report phase. Please confirm if the ramp should be 11.3.2 of Book 2 of the RFP for additional information.
designed to make it standard or if exception should be requested
during the design-build stage.
30 4 At location #10: Do conduits at the pullbox in the center divide Design-builders shall field verify.

extend out to the eastern side of northbound traffic?
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31 4 At location #28: Are there existing loops? Design-builder shall field verify.Any existing ramp metering
loops at Location 28 are to be abandoned and replaced with
new loops as shown on Revised Electrical Plan for Location 28.
Design-Builder shall field verify existing conditions.
32 4 Please confirm that the Preliminary Design Approach Submittal, Confirmed
including Traffic Management Plans, Utilities, and Electrical
Systems are just for Locations 8, 21 & 22.
33 4 BOOK 2 In Book 2 "Project Requirements" there is a reference to Book 3 for | Sensys system will not be approved for this project.
spec modifications. In there is a specification for Sensys. Can Sensys
be used specifically on the ramp bridge structures?
34 3 BOOK 2 Section 21.3, page Please confirm that no geotechnical report or analysis will be Confirmed. No additional materials report will be required by
21-2 through 21-5 required to establish the proposed pavement sections. It is correct the Design-Builder for pavements if proposed pavement
to assume that the proposed pavement sections will be as directed | sections specified in Section 21.3.1.1 of the RFP are used.
by Caltrans?
35 3 BOOK 2 Section 21.3, page Geotechnical work was performed by Caltrans to determine For the purposes of pavement designs, the Design-Builder can
21-2 through 21-5 pavement section information in the RIDs. Can the information use an R-value of 15. Any additional information required for
used to develop the recommendations such as R values be provided | materials designs is the sole-responsibility of the Design-
to us? Builder.
36 3 BOOK 2 Section 4.4.1.2.2, Specific locations have been identified as requiring ADL testing, but | ADL testing is required at locations where soil is to be removed
page 4-7 and 4-8 there are other areas that include grading such as MVPs. Shouldn’t | and disposed of outside of the Departments right-of-way. This
ADL testing be included at these areas also? includes soil excavated for the construction of MVPs, CHPs,
shoulder or lane widening, etc.
37 3 BOOK 2 & Section 21.3 Limits of pavement work are shown on RIDs but it is not known how | Limits of pavement work were determined by field reviews
RIDs these limits were determined. Could the parameters of how these conducted by the Department’s Materials Engineers.

Pages 21-2 through
21-5

limits were determined be provided? Direction provided was to
scale quantities from drawing but to ensure equal assumptions by
all bidders, would the areas be provided?

Proposals should be based on the limits of the pavement work
shown on the Roadway Plans in the RID.
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38 3 BOOK 2 Section 1.3.3 Do proposed traffic control cabinets need to be placed outside clear | Traffic control cabinets are considered fixed objects and as
Page 1-2 recovery zone? Or protected with MBGR or concrete barrier? such must be placed outside of the clear recovery zone or
protected according to applicable Department standards.
39 3 BOOK 2 Section 1.3.3 Do existing traffic control cabinets need to be placed outside clear Existing traffic control cabinets are considered fixed objects
Page 1-2 recovery zone? Or protected with MBGR or concrete barrier? and as such must be placed outside of the clear recovery zone
or protected according to applicable Department standards.
40 3 BOOK 2 Section 6 pages 6-1 | Caltrans policy on High and Low risk Underground Facilities within No exceptions to the Policy on High and Low Risk Underground
through 6-12 highway Rights of Way requires positive potholing of utilities if Facilities have been approved for this project. Any costs
excavation is anticipated within certain distances from existing associated with identifying and potholing existing utilities is the
utilities. Does this TOS project have an exception to this policy? Or | responsibility of the Design-Builder.
does the potholing need to be included in the scope of work? This
is a costly item and all bidders should be making the same
assumption on this issue.
41 3 BOOK 2 Section 6 pages 6-1 | Until utility mapping is performed for the project which requires LUEE’s are not required on this project.
through 6-12 utility owner maps from PG&E, AT&T, etc., it is not known what
utilities are in the project limits. There is insufficient time to obtain
the utility owner maps in the proposal stage. How should a
longitudinal utilities encroachment exception (LUEE) be addressed
in the proposal if it is not known how many exceptions there are?
Is an LUEE required? If so, how many exceptions should be
assumed?
42 3 BOOK 2 Section 11 pages 11- | Are there any additional mandatory, advisory, or ramp metering All anticipated design-exceptions have been approved and

1 through 11-7

policy design exceptions that need to be processed? For fairness to
all bidders, this should be known, otherwise a bidder who identifies
more exceptions will actually have higher bid?

provided as part of the RFP. If any additional design exceptions
are proposed, it is the design-builder’s sole responsibility to
follow the design-exception submittal and review process.
Submitting a design exception doesn’t guarantee the
Department approval.
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43

BOOK 2

General Comment

There are a variety of forms typically required on a Caltrans-
administered design-bid-build project as follows. It is assumed
these do not apply on a design-build project. Please confirm these
are not needed: PS&E Memorandum, LUEE (item #9 above), TMP
Report, PE Certification of Utility facilities, Non-Standard Special
provisions Submittal, Verification of Survey File Delivery, Survey
Engineers File, Resident Engineers File, Duty Senior File, Public
Interest Findings, Supplemental Work Approval Request to FHWA,
Supplemental Work Approval Request to HQ Construction, Project
Delivery Assets Form, State Furnished Materials Justification Memo,
Contract Award Memo to HQOE.

Deliverables have been identified in the various Project

Requirements sections in Book 2. In addition, the following will

be required:

e PE Certification of Utility Facilities

e Non-Standard Special Provisions Submittals, if any are
proposed

U Project Delivery Assets Form

44

ITP

Page 42

Please clarify if bullets no. 2, 3 & 4 for the section "On-Ramp
Design" apply to only locations 8, 21, and 22 or to all 29 on-ramp
locations.

These apply only to locations 8, 21, 22.

45

Reference Site #21:

We are assuming that the loops on the ramp need to be replaced
also; however, the revised electrical plan does not specify. The
existing ramp meter is also shown in a “new” line weight, so we are
not sure which symbology we can rely on. Please confirm that they
do need to be replaced.

All existing loops for ramp metering system are to be replaced
with new loops.

46

Ref. Site #22:

The furthest upstream EMS were not only changed to EMS, but also
moved further downstream to be on the bridge on a cantilever. In
all the other locations, when it is overhead, only one EMS is used -
Site #22 is still showing two. The signs would have the same
message, so we don’t see a need for two. Should we assume one or
two for our “example” design?

Only one EMS will be required at that location.

47

Please confirm new mainline loop locations and where they tie into.

Can we reuse existing DLC?

New mainline loop locations are shown as is on the Electrical
Plans. It will be the Design-Builder’s responsibility to
determine ties into ramp metering systems. Existing DLCs shall
be removed and replaced with new DLCs.
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48 3 In order to accurately produce project schedule, please provide That information is not available at this time.

ramp and mainline closure schedules of other projects that impact

this project.




